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GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Project No: S-R199(43)
Project Name: SR-127, SR-97 & VARIOUS LOCATIONS
Desc of Construction: CURB MATCH
Estimate Completion date on or before 05/15/2009
County: DAVIS (11), WEBER (57)

STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 29,000.00 1,800.001,800.0029,000.00 2,600.00Lump 2,600.001
1Public Information Services013150010 2,500.00 1,200.001,200.002,500.00 2,200.00Lump 2,200.002
1Traffic Control015540005 15,000.00 5,400.005,400.0015,000.00 2,200.00Lump 2,200.003

300Roadway Excavation (Plan Quantity)02316002P 11,700.00 9,300.0031.0039.00 9,600.00cu yd 32.004
630HMA - 1/2 inch027410050 78,750.00 64,260.00102.00125.00 72,450.00Ton 115.005

                                                                                          Subtotal 136,950.00 81,960.00 89,050.00

Total: 136,950.00 81,960.00 89,050.00

Percent of Engineer's Estimate: 65.02 %59.85 %
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Project No: S-R199(43)
Project Name: SR-127, SR-97 & VARIOUS LOCATIONS
Desc of Construction: CURB MATCH
Estimate Completion date on or before 05/15/2009
County: DAVIS (11), WEBER (57)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 29,000.00 7,500.007,500.0029,000.00Lump1
1Public Information Services013150010 2,500.00 650.00650.002,500.00Lump2
1Traffic Control015540005 15,000.00 7,900.007,900.0015,000.00Lump3

300Roadway Excavation (Plan Quantity)02316002P 11,700.00 12,000.0040.0039.00cu yd4
630HMA - 1/2 inch027410050 78,750.00 68,040.00108.00125.00Ton5

                                                                                          Subtotal 136,950.00 96,090.00

Total: 136,950.00 96,090.00

Percent of Engineer's Estimate: 70.16 %


